STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 04 I N ALAMEDA COUNTY | N ALAVEDA AT THE 05/ 26/ 04
CONTRACT NUMBER 04- 2R5004 SAN LEANDRO BAY BRI DGE CONTRACT CODE '"H '
LOCATI ON 04- ALA-61-18.6 21 CONTRACT | TEMS

REHABI LI TATE BRI DGE DECK FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 2 ENG NEERS EST 641, 000. 00 AMOUNT OVER 90, 586. 00 PERCENT OVER EST 14. 13
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 731, 586. 00 2 AMVERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENICIA CA 94510
2 1, 386, 478. 00 1 BAY LI NE CONSTRUCTI ON 510 420-8992 SB PREF CLAI MED
00646431
1033 YERBA BUENA AVENUE FAX 510 420-8992 BID IS OVER SBP

OAKLAND CA 94608 PREFERENCE LIM TS



04- 2R5004 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . CONSTRUCTI ON AREA SI GNS

CORROSI ON PROTECTI ON

CHRI SP COVPANY STRI PI NG
FREMONT CA



04- 2R5004 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG REMOVE AND REPLACE STRI PI NG
RANCHO CORDOVA CA
ELEVATCR LLC | TEM 15 ( PARTI AL)
JEFFCO PAI NTI NG CO | TEM 15 ( PARTI AL)
VALLEJO CA
THOVAS AND PRATT TRAFFI C CONTROL AND PORTABLE CHANGEABLE MESSAGE SI GNS

EL SORBRANTE CA

VORTEX DI VI NG | TEM 15 ( PARTI AL)
OAKLAND CA



04- 2R5004 Bl D245

04- ALA-61- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 515 16. 00 8, 240. 00
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 160 6. 00 960. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 17 40. 00 680. 00
9 150722 REMOVE PAVEMENT MARKER EA 250 2.00 500. 00
10 153235 CLEAN BRI DGE DECK M2 4,210 5. 00 21, 050. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00
12 511118 CLEAN EXPANSI ON JOI NT M 335 100. 00 33, 500. 00
13 (S) 049691 SI'LI CONE JO NT SEAL M 338 150. 00 50, 700. 00
14 (F) 540102 TREAT BRI DGE DECK M2 4,210 4.00 16, 840. 00
15 049692 CORROSI ON' PROTECTI ON LS LUMP SUM 450, 000. 00* 450, 000. 00
16 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 687 25. 00 42,175. 00
( LOW ODOR)
17 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 17 65. 00 1, 105. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 674 5. 00 3, 370. 00
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 178 3.00 534. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 72 6. 00 432. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 72, 000. 00* 72, 000. 00

TOTAL 731, 586. 00



04- 2R5004 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 25/ 04 05/ 26/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00* 1000. 00

2 2, 000. 00* 2000. 00

3 3, 000. 00* 3000. 00

4 30, 000. 00* 30000. 00

5 2, 000. 00 4000. 00

6 13. 00 6695. 00

7 3.00 480. 00

8 50. 00 850. 00

9 3.00 750. 00
10 3. 00 12630. 00
11 2,500. 00* 2500. 00
12 150. 00 50250. 00
13 100. 00 33800. 00
14 3. 00 12630. 00
15 1, 100, 000. 00* 1100000. 00
16 13. 00 21931. 00
17 70. 00 1190. 00
18 3. 00 2022. 00
19 3.00 534. 00
20 3. 00 216. 00
21 100, 000. 00* 100000. 00

_|
9

1, 386, 478. 00



